

No.5/16/2014-MSRRDA/E-Tender/Ph-X(RRT)
MANIPUR STATE RURAL ROADS DEVELOPMENT AGENCY
Secured Office Complex, 4th Floor, A.T. Line North AOC, Imphal

To,

Shri. TS JKhasim
Spl. Contractor
Modicare Berean Lodge Building
Dwelahland Imphal-795001.

Subject:- Request for acceptance of the bid for the work "Chingai to Huisu Pt.-I" Ukhrul District, Chingai Block under Package No.MN0 9129 for PMGSY e-Tender Phase-X(RRT), dt.18.01.2016.

Sir,


With reference to your letter dated 22/03/2016 on the above subject, it is to state that as per Clause 22.6 of ITB/SBD the Technical Bid Committee of Phase-X (RRT) have rechecked your bids and found that your bid is not substantially responsive in the following reason that:-

Wrong Action Plan : You had uploaded a Target for Action Plan and Cash Flow Chart in respect of Package No.MN0 9129 "Chingai to Huisu Pt.-I" which is under Stage-II work to be completed within 18 months but you have stated 12 months.

You have also admitted in your letter dt.22.03.2016 that "**the bar chart/action plan is actually for 18 months showing therein a continuous eighteen months whereas I have committed certain mistake in levelling the months as 1 to 10 and 12 to 19 etc.....**"

In view of the above, your letter dt. 22/03/2016 has been carefully reexamined by the Technical Bid Committee and the same has been rejected under Cl. 25.2 (c), Cl. 25.3, Cl. 26.2 and Cl. 30 & 30.1 of the ITD/SBD.

Yours faithfully,


(N. Bapuchand Singh)

Chief Engineer/ Empowered Officer
MSRRDA.

Copy to:-

1. P.S. to Hon'ble Minister (RD&PR), Government of Manipur for kind information.
2. All members of the Technical Bid Opening Committee, MSRRDA, Manipur.
3. Relevant file.