

No.5/16/2014-MSRRDA/E-Tender/Ph-X(RRT)
MANIPUR STATE RURAL ROADS DEVELOPMENT AGENCY
Secured Office Complex, 4th Floor, A.T. Line North AOC, Imphal

To,

M/S L.K. & Sons
Govt. Contractor & Supplier
Thoubal Wangkhem, Manipur-795138, India.

Subject:- Request for re-evaluation of wrong denomination in turn over.

Sir,

With reference to your letter dated 22/03/2016 on the above subject, it is to state that as per Clause 22.6 of ITB/SBD the Technical Bid Committee of Phase-X (RRT) have rechecked your bids and found that your bid is not substantially responsive in the following reason that:-

Wrong denomination : The amount/denomination **Turnover amount** put in Column No.2 of the table of Annual volume of Civil Engineering construction work and payment received in the last five years (Audited Statement of Account) prepared by S.L. Gangwal & Company of Thangal Bazar, Imphal (Manipur) is beyond "**Amount in lakhs**".

In view of the above, your letter dt. 22/03/2016 has been carefully re-examined by the Technical Bid Committee and the same has been rejected under Cl. 25.2 (c), Cl. 25.3, Cl. 26.2 and Cl. 30 & 30.1 of the ITD/SBD.

Yours faithfully,


(N. Bapuchand Singh)

Chief Engineer/Empowered Officer
MSRRDA.

Copy to:-

1. P.S. to Hon'ble Minister (RD&PR), Government of Manipur for kind information.
2. All members of the Technical Bid Opening Committee, MSRRDA, Manipur.
3. Relevant file.