

No.5/16/2014-MSRRDA/E-Tender/Ph-X(RRT)
MANIPUR STATE RURAL ROADS DEVELOPMENT AGENCY
Secured Office Complex, 4th Floor, A.T. Line North AOC, Imphal

To,

M/S Allied Engineering Corporation
Wangkhei Ningthem Pukhri Mapal,
Imphal East District, Manipur.

Subject:- Request for reconsideration of Technical Bid Evaluation
Phase-X RT-II of M/S Allied Eng. Copn.

Sir,

With reference to your letter dated 22/03/2016 on the above subject, it is to state that as per Clause 22.6 of ITB/SBD the Technical Bid Committee of Phase-X (RRT) have rechecked your bids and found that your bid is not substantially responsive in the following reasons that:-

None enclosure of Power of Attorney:- You had uploaded a money receipt Sl.No.1496 dt.14.01.2009 of Insha Equipment, 83-Satyen Bose Road Nazirganj, P.O. Danesh Sekh Lane, Howrah-711109 for advance payment of Rs.8,00,000/- (eight lakh) for the purchase of one Hot Mix Plant 46-46 TPH and one Tar Boiler cum Bitumen Sprayer.

As per Retail Invoice/Cash Memo/Bill No.IE 124/04/09-10, dt.09/04/2009 the Grand Total is Rs.36,92,000/- and out of the grand total you have paid Rs.8,00,000/- only as Advance Payment on 09.04.2009 and the balance amount is Rs.28,92,000/-.

You have not uploaded the documents of full payment of the said balance amount and there is no document for delivery of the said machinery to you till date. In view of the above, your letter dt. 22/03/2016 has been carefully reexamined by the Technical Bid Committee and the same has been rejected under Cl. 25.2 (c), Cl. 25.3, Cl. 26.2 and Cl. 30 & 30.1 of the ITD/SBD.

Yours faithfully,


(N. Bapuchand Singh)

Chief Engineer/ Empowered Officer
MSRRDA.

Copy to:-

1. P.S. to Hon'ble Minister (RD&PR), Government of Manipur for kind information.
2. All members of the Technical Bid Opening Committee, MSRRDA, Manipur.
3. Relevant file.